
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 405 

FEDERAL PROJECT NO. STPD-281-1(114) 

LOCATION: US-281, IN BLUE HILL & SOUTH 

COUNTIES: WEBSTER 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

April 12, 2012.  At that time the bids will be opened and read for 

GRAD CULV SEED GDRL ELEC BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 6.5 MILES 

  START DATE 05/14/2012    WORKING DAYS   115 

  Price Range $  3,000,000 to $  6,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning March 20, 2012 at the Lincoln 

Central Office and March 26, 2012 at the District Engineer's Office at GRAND ISLAND 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         122   SHEETS   $  30.50 

CROSS SECTIONS (SHEETS X1 THRU X52)                        52   SHEETS   $  13.00 

STANDARD PLANS                                             32   SHEETS   $   8.00 

 

    SHEET NO. 

 

    1               TITLE PAGE 

    2-T1 - 2-T7     TYPICAL CROSS SECTIONS 

    2-S1 - 2-S2     SUMMARY OF QUANTITIES 

    2-K             SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   

    2-W1 - 2-W7     WETLANDS 

    2-H1 - 2-H6     HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N3     GENERAL INFORMATION 

    2-N4 - 2-N5     GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    2-N6            GENERAL INFORMATION--DETOUR LOCATION MAP 

    2-P1 - 2-P24    PHASING PLANS 

    2-L1            GEOMETRICS 

    2-L2            GRADES 

    2-L3 - 2-L9     EROSION CONTROL 

    3 - 8           PLAN SHEETS 

    9 - 16          PLAN & PROFILE SHEETS 

    17              TYPICAL TRAFFIC SIGNAL CONTROL PLAN--ONE LANE, 

                    TWO WAY OPERATION WITHOUT BARRIERS 

    18              TEMPORARY TRAFFIC SIGNAL 

    19              TYPICAL TRAFFIC CONTROL PLAN--SHOO-FLY DETOUR 

                    W/O TEMPORARY STRUCTURE 

    20              TEMPORARY PAVEMENT MARKING PLAN 

    21 - 23         PAVEMENT MARKING PLAN--PHASE 1-4  

    24              PAVEMENT MARKING DETAILS 

    25              PAVEMENT MARKING PLAN--JCT US-281 & N-4 

    26 - 30         ROADWAY LIGHTING PLANS 

    31 - 34         EARTHWORK DATA SHEETS 

    35 - 42         DRAINAGE STRUCTURE CROSS SECTIONS 

    43 - 45         SPECIAL PLAN 1C  7' X 6' SINGLE SPAN 

                                     RC BOX CULVERT 

                                     STA. 20010+85.00 LT 

    46 - 47         SPECIAL PLAN 2C  6' X 5' TWIN SPAN 

                                     RC BOX CULVERT 

                                     STA. 1017+63.00 

    48 - 52         SPECIAL PLAN 3C  CABLE GUARDRAIL 

    53 - 57         SPECIAL PLAN 4C  GUARDRAIL PLAN 

 



 

 

    58              SPECIAL PLAN 5C  EROSION CHECKS (ALL TYPES) 

                                     AND FABRIC SILT CHECKS 

    R1 - R3         RIGHT-OF-WAY SHEETS 

    X1 - X52        CROSS SECTIONS 

 

    STANDARD PLANS   

 

      108-R4    SUPERELEVATION PLAN FOR CONCRETE AND BITUMINOUS SURFACING 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      307-R1    MAILBOX TURNOUT  

      309       MAILBOX SUPPORT POST  

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE BOX CULVERTS 

      404-R3    CONTROL JOINTS FOR CONCRETE BOX CULVERTS 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 

      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS FOR CONCRETE PIPE  

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      901-R9    HIGHWAY DELINEATORS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

      923       TRAFFIC CONTROL--ROAD CLOSURE 

      924       (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION                                          90,534 CY 

EXCAVATION (ESTABLISHED QUANTITY)                    3,857 CY 

EXCAVATION, BORROW                                  24,594 CY 

WATER                                                  921 MGAL 

REMOVE ASPHALT SURFACE                              31,596 SY 

24" DRIVE PIPE 2,3,4,5,6,7 OR 8                        388 LF 

REMOVE GUARDRAIL                                     1,469 LF 

COVER CROP SEEDING                                      34 ACRE 

EROSION CONTROL, CLASS 1D                            2,172 SY 

EROSION CONTROL, CLASS 2A                            7,383 SY 

EROSION CHECKS, TYPE 2A                                497 BALE 

FABRIC SILT FENCE-LOW POROSITY                       2,794 LF 

 

   GROUP 4 CULVERTS 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE HEADWALLS FROM CULV                               5 EACH 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1017+21.13 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL               1,570 CY 

EXCAVATION FOR BOX CULVERTS                          1,007 CY 

47B-3000 CONC FOR BOX CULV                             422 CY 

RE-STEEL FOR BOX CULVERT                            41,919 LB 

24" FLARED-END SECTION                                   2 EACH 

24" METAL FLARED-END SECTION                             2 EACH 

30" METAL FLARED-END SECTION                             3 EACH 

48" METAL FLARED-END SECTION                             4 EACH 

CRUSHED ROCK FOR BASE COURSE                           114 CY 

48" CULV PIPE 4,5                                      112 LF 

12" CULV PIPE 3,4,5                                     38 LF 

24" CULV PIPE 3,4,5                                    242 LF 

48" CULV PIPE 3,4,5                                     10 LF 

24" CULV PIPE 2,4,5,7,8                                 44 LF 

 

 

 



 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE A                                         15 ACRE 

SEEDING, TYPE B                                         19 ACRE 

MULCH                                                   76 TON 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       400 LF 

CABLE GUARDRAIL                                        336 LF 

TERMINAL ANCHORAGE SECTIONS                              2 EACH 

GUARDRAIL END TREATMENT, TYPE II                         2 EACH 

 

   GROUP 8B ELECTRICAL 

 

MOBILIZATION                                     LUMP      LUMP 

ST LIGHT UNIT SL-BT-40-12-0.25                           9 EACH 

LIGHTING CONTROL CENTER, R-3                             1 EACH 

1 1/2" CONDUIT IN TRENCH                             1,431 LF 

1 1/2" CONDUIT, JACKED                                  84 LF 

STREET LIGHT CABLE, NO. 6 BARE                       1,515 LF 

STREET LIGHT CABLE, NO. 6 USE                        3,030 LF 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                   915 STA 

OVERLAY SOLID LINES                                  1,830 STA 

MOBILIZATION                                     LUMP      LUMP 

DELINEATOR,  TYPE II                                     8 EACH 

DELINEATOR,  TYPE III                                   42 EACH 

INSTALL CHEVRONS                                        22 EACH 

GRAVEL SURFACE COURSE                                  670 CY 

GRAVEL EMBEDMENT                                        15 STA 

CRUSHED ROCK SURFACE COURSE                             65 CY 

SPEC SURF CRSE FOR MAILBOX TURNOUTS                    128 SY 

MAILBOX POST                                            11 EACH 

CONC 47B-3000 MEDIAN SURFACING                         145 SY 

9" CONC PVMT, 47B-3500                               7,337 SY 

9" DOWELED CONC PVMT, 47B-3500                      21,459 SY 

CONC SMOOTHNESS TESTING                          LUMP      LUMP 

24" WHITE PREF PVMT MKING T-4 GROOVED                   72 LF 

4" WHT WET RFLC PRF PVMT MKNG T4 GVD                 1,000 LF 

12" WHT WET RFLC PRF PVMT MKNG T4 GVD                  400 LF 

4" YEL WET RFLC PRF PVMT MKNG T4 GVD                10,500 LF 

12" YEL WET RFLC PRF PVMT MKNG T4 GVD                  900 LF 

RR XING SYMBOL PREF PVMT MRKING T-4 GRVD                 2 EACH 

HYDRATED LIME                                          170 TON 

HYDRATED LIME FOR ASPHALT MIXTURES                     160 TON 

HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                 5 TON 

STABILIZED SUBGRADE                                 28,514 SY 

   TYPE CEMENT 

HYDRATED LIME SLURRY STABILIZATION                     282 STA 

SHOULDER SUBGRADE PREPARATION                           21 STA 

ASPH CONC FOR ST MAINT PTCHING, TYPE SPR               500 TON 

ASPH CONC, TYPE SPS                                  7,110 TON 

ASPH CONC, TYPE SPR                                 16,030 TON 

PLACE ASPH CONC FOR DRIVE & INTER                    3,070 SY 

TEMPORARY SURFACING                                  3,890 SY 

   9" 

ASPH CONCRETE FOR PATCHING, TYPE SPR                 1,000 TON 

PERF GRAD BIND (64-34)FOR ST MAINT PATCH                28 TON 

PERF GRADED BINDER (52-34)                             398 TON 

PERF GRADED BINDER (64-34)                             953 TON 

PREP OF INTER & DRIVE                                  806 SY 

EMUL ASPH FOR HYDRATE LIME STABILIZATION            69,240 GAL 

TACK COAT                                           12,240 GAL 



 

 

FOG SEAL                                            31,630 GAL 

WATER                                                  265 MGAL 

WATER FOR CEMENT STABILIZED BITUMINOUS                 203 MGAL 

EARTH SHOULDER CONSTRUCTION                            690 STA 

COLD MILLING, CLASS 3                                   20 STA 

RUMBLE STRIPS, ASPHALT                                 576 STA 

RUMBLE STRIPS, CONCRETE                                 65 STA 

SURFACE UNDER GUARDRAIL                                601 SY 

CEMENT STABILIZED BITUMINOUS                           565 STA 

CEMENT                                               1,558 TON 

RAP INCENTIVE PAYMENT                               39,593 EACH 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                  19,716 BDAY 

BARRICADE, TYPE III                                  2,657 BDAY 

TEMPORARY SIGN DAY                                   1,050 EACH 

SIGN DAY                                            27,245 EACH 

CONTRACTOR FURNISHED SIGN DAY                          976 EACH 

TEMP PAVEMENT MARKING REMOVAL                       11,900 LF 

PAVEMENT MARKING REMOVAL                             2,700 LF 

TEMP PVMT MARKING, TYPE PAINT                       21,900 LF 

TEMP PVMT MARKING SURF PREP                         21,100 LF 

FLAGGING                                               150 DAY 

FURNISHING AND OPERATING PILOT VEHICLE                  75 DAY 

TEMPORARY RUMBLE STRIP                                   6 EACH 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 

TRAFFIC CONTROL MANAGEMENT                             202 DAY 

TRAINING                                             1,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        80 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                  60 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    80 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   80 HOUR 

RENTAL OF TRACTOR & SCRAPER, F.O.                       20 HOUR 

RENT OF BULLDOZER, FULLY OPERATED                       20 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  40 HOUR 

TEMPORARY SEEDING                                        2 ACRE 

TEMPORARY SILT CHECK                                   500 LF 

TEMPORARY SILT FENCE                                 1,000 LF 

TEMPORARY EARTH CHECK                                  500 LF 

TEMPORARY MULCH                                          6 TON 

 


